

PROJECT ADVERTISING SCHEDULE

PROJECT DESCRIPTION	PROCUREMENT METHOD	LOCATION	DIVISION	PRIMARY NIGP CODES
January 2023 through April 2023				
January 2023				
<p>Procure a two-year contract for sandblasting parts & supplies for all three terminals</p> <p>PHA seeks to procure a two-year contract for sandblasting parts and supplies on an as needed basis at Barbours Cut Terminal, Bayport Container Terminal and Turning Basin Terminal</p>	CSB	PHA	POPS	TBD
<p>Purchase of Office Cubicles</p> <p>PHA seeks to procure cubicles that will be used at the Bayport Terminal's Operations Department. The cubicles will be used to maximize the space while increasing the amount of desk space.</p>	TBD	BPT	POPS	TBD
<p>Demolition of Auto Terminal Building at Bayport Container Terminal</p> <p>Demolish Auto Terminal Building (formerly Bayport Cruise Terminal Building) and canopies to pavement elevation</p>	CSP	BPT	INFRA	90976 91240 91360 91438
<p>CMT Services During Rehabilitation of M2</p> <p>Construction Material Testing Services During Rehabilitation of Wharf 2 at Manchester Terminal</p>	RFQ	MAN	INFRA	91223 91438 90976 91400 95990 95935
<p>Purchase of new and repaired printed circuit boards for Wharf and RTG cranes</p> <p>Procure printed circuit boards necessary for the routine maintenance and repair of wharf and RTG cranes at BCT and BPT</p>	CSP	BCT BPT	POPS	28724 69032 20367 28569 28726
<p>Raising Crane 212 at BPT</p> <p>ZPMC fabricated Crane 212 at BPT. Recent business needs requires us to raise Crane 212</p>	RFP	BPT	POPS	TBD
<p>Purchase of replacement and spare parts for Kalmar Ottawa yard tractors and BCT and BPT</p> <p>Spare part purchases for critical operational equipment</p>	CSB	BCT BPT	POPS	07204 07205 56006 56075 56057 92887 92885
<p>BPT Warehouse Mezzanine Storage Optimization</p> <p>Maximize currently available space in the BPT warehouse mezzanine by utilizing vertical storage solutions within structural limitations</p>	CSP		INFRA	56053 56048 96246
<p>Crane Rental for Maintenance of Equipment and Facilities at Barbours Cut Terminal, Bayport Container Terminal and Turning Basin Terminal</p> <p>Port Houston is seeking bids from qualified vendors to supply certified operators and riggers for crane rentals during routine maintenance outages, repair and inspection of Port Houston's RTG/STS cranes for areas that cannot be accessed by normal crane walkways by lifting motors, A/C units, and other large crane components</p>	CSB	PHA	POPS	97526

PROJECT ADVERTISING SCHEDULE

PROJECT DESCRIPTION	PROCUREMENT METHOD	LOCATION	DIVISION	PRIMARY NIGP CODES
January 2023 (cont'd)				
Procure a Boat Marine Engine for the Vernon Bailey Procure a replacement motor for the 1958 unit	TBD	PHA	POPS	12000 12058
Industrial Marine Products for Docks and Wharves PHA needs a vendor to provide components, fenders and anchor chain	CSB	BCT BPT	POPS	12010 12026 12027
Perform On-Call Electrical Engineering Services This project consists of having an professional engineer on-call when needed to perform engineering design and analysis as needed	TBD	PHA	INFRA	90783 90742 96148 92546 99234 92533 91275
Vehicle and Body Repairs to Light and Heavy Duty Automobiles and Trucks at Port Houston Terminals Provide repairs for light, and heavy duty vehicles suffering minor and substantial body and frame damage to lengthen usable life of vehicles in use by ILA clerks and PHA Maintenance	RFP	BPT BCT TBT	POPS	06000 07100 07200
Miscellaneous Pipe and Fence Products Fencing Components	CSB	BPT BCT TBT	PSEO	33058 33013 45030 98815
Labor and Material to Install Perimeter Fence for CM Compound Installation of perimeter fencing around the Central Maintenance compound. This cost will include labor and material	CSB	TBT	POPS	95108 98815 33000 33058 33065 33091
CMT Services During Rehabilitation of Wharf 2 at Manchester Terminal Construction Material Testing Services During Rehabilitation of Wharf 2 at Manchester Terminal	RFQ	MAN	INFRA	95935 90924 90930 90976 91396 91430
Rehabilitation of Wharf 2 at Manchester Terminal Existing shed will be removed. Repair and rehab of existing concrete structure. Piles will be driven in the ground to stable the soil new fender will be installed	CSP	MAN	INFRA	95935 90924 90930 90976 91396 91430
Emergency support for substations and switchgears Testing services for infrastructure components, wire and substation component support	CSP	BCT BPT	INFRA	28587
Purchase and Repair of Industrial Marine Products at BPT Fender products for Auto Terminal at BPT	CSB	BPT	INFRA	12010 12026 12027
Truck scales repair and service at Barbours Cut and Bayport Scale repairs and service for road truck scales into the Barbours Cut and Bayport Container Terminals	CSP	BCT BPT	POPS	01000 415026 46004 46018 85575

PROJECT ADVERTISING SCHEDULE

PROJECT DESCRIPTION	PROCUREMENT METHOD	LOCATION	DIVISION	PRIMARY NIGP CODES
January 2023 (cont'd)				
				92533 90656 96148 96847
Assessment of Woodhouse General Cargo Terminal	RFQ	WH	INFRA	
PHA seeks a vendor to perform professional engineering services for a detailed assessment of the Woodhouse General Cargo Terminal Structures, paving and electrical systems				
				63000 63100 63055 63059 63159 31540 91053 91461 81000
Painting Seafarers Center Building at Turning Basin Terminal	CSP	TBT	INFRA	
Pressure washing and painting of Seafarer's Building and awnings				
		BPT BCT TBT	INFRA	07506 06012 45007
Batteries for Vehicles	CSB			
Batteries for Vehicles at Barbours Cut, Bayport and Turning Basin Terminals				
Employee Benefits Consulting Services	RFP	PHA	PEOP	TBD
PHA is seeking a consultant to provide employee benefits services				
PlanSource Benefits Administration	RFP	PHA	PEOP	TBD
PHA is seeking a vendor to assist with the renewal of the benefit system				
February 2023				
Design Reefer Container Yard at Barbours Cut Terminal	RFQ	BCT	INFRA	TBD
Design of new reefer container yard located at Barbours Cut Container Terminal Including earthwork, drainage, site utilities, and pavement				
Photography Services	RFP	PHA	COMM	TBD
PHA is seeking to hire a contractor for photography and videography services for Port Houston use				
Renewal for Employee Benefits	RFP	PHA	PEOP	TBD
PHA is seeking a vendor to assist with the renewal of employee benefits to include: TPA, Stop Loss, Medicare Advantage, Dental, Vision, Life, AD&D, Voluntary Benefits				
Uniform Rental and Cleaning Services for Maintenance Personnel Portwide	RFP	PHA	POPS	20092 95400 95404
Uniforms to be rented and cleaned to remain clean, neat, consistent, identifiable, and safe work clothing for Maintenance Department at all terminals within PHA				
PCC Renovations	TBD	TBT	PSEO	TBD
Renovations to PCC for roof, HVAC, and interior space planning subject to design plan and approvals				
One-time Purchase of ABB drives for Bayport Maintenance	CSB	BPT	POPS	03107 69139 03103
Purchase new ABB Inc. (OEM) Industrial AC drives and parts listed below, AC drives contain firmware provided by the manufacturer but PHA removes this and places the PHA crane software into the drives per ZPMC STS crane specifications				

PROJECT ADVERTISING SCHEDULE

PROJECT DESCRIPTION	PROCUREMENT METHOD	LOCATION	DIVISION	PRIMARY NIGP CODES
February 2023 (cont'd)				
Trailer Mounted Load Bank for Diesel Generator Testing The Yard Crane Crew is in need of a trailer mounted load bank for properly testing and troubleshooting the diesel generator sets on the RTG's	CSB	BPT	POPS	03107 69139 03103
March 2023				
Reefer Plugs Rebuild for Barbours Cut and Bayport Container Terminal Rebuilding refer plugs at Barbours Cut and Bayport Container Terminals	CSP	BCT BPT	INFRA	91223 91242 91244 91356 91430 91438
Replace Dredge Pipe Sleeve Upstream of Wharf 18 at Turning Basin North Project will consist of the rehabilitation of existing steel casing and a new 110 LF micro tunnel crossing.	TBD	TBT	INFRA	91223 91339 91355
Office Supplies Port Houston seeks to purchase office supplies, toner cartridges and copy paper for a two year period	CSB	PHA	PEOP	61560
Machining Services for Barbours Cut Terminal, Bayport Terminal, and Turning Basin Terminal Evaluation and repair services for gearboxes on container handling equipment, ship to shore and rubber gantry cranes	CSP	PHA	POPS	55330 55351 55352 69175 69163
Contract Graphic Designer Seeking independent freelance designer with at least 2-5 years experience. Experience in print, digital and motion graphics. Ability to create and produce graphic materials in a range of media, methods, techniques, computer programs and production tools. Expert working knowledge in Adobe Creative Suite: Illustrator, Photoshop, and InDesign. Knowledge in After Effects a plus. Able to manage multiple projects under tight deadlines. Strong interpersonal skills and the ability to effectively communicate with a wide range of individuals. Experience in printing and/or reproduction processes and techniques. Not looking for an agency, but an individual who can be an extension to our team.	RFP	PHA	MARKET	96546
Safety Footwear for Barbours Cut, Bayport and Turning Basin Terminals Purchase of safety footwear for Barbours Cut, Bayport and Turning Basin Terminals	CSB	PHA	RISK	80000
New Roof & Reskin Shed 18/19 at Turning Basin Terminal Structural assessment and feasibility study to develop options of a new roof overlay systems	TBD	TBT	INFRA	90714 96847 92533

PROJECT ADVERTISING SCHEDULE

PROJECT DESCRIPTION	PROCUREMENT METHOD	LOCATION	DIVISION	PRIMARY NIGP CODES
March 2023 (cont'd)				
				95847 96848 92555
Facility Inspection Condition Assessment Program- Marine Structures Portwide	TBD	TBT	INFRA	
Inspection of marine assets in accordance to the FICAP Marine Structures program manual				
				96145 96847 96848 92555 92556 94159 84508
Facility Inspection Condition Assessment Program- Corrosion Portwide	TBD	TBT	INFRA	
Inspection of marine assets in accordance to the FICAP Corrosion program manual				
				96145 96847 96848 92555 92556 94159 84508
Facility Inspection Condition Assessment Program- Electrical and Communications	TBD	TBT	INFRA	
Inspection of marine assets in accordance to the FICAP Electrical and Inspection program manual				
				90692 90668 90638 90742 92537 92517 92529
Reconstruction of 87-Acre Pre-Outage at Barbours Cut Terminal	TBD	BCT	INFRA	
Provide operational power of Wharf 6 during continued construction of 4 and 5. Provide power to the reefer racks on the Western boundary of yard 7, and also provide redundancy				
				91362 91430 91438 91457 95935 95990 90505 90925 90976 91223 91276 96834
Construct Wharf 7 at Bayport Terminal	TBD	BPT	INFRA	
Construction of 1,000 feet of new wharf structure at the Bayport Container Terminal. The project scope includes surveying, dredging, drilled shaft foundations, structural concrete, crane rails, fender systems, utilities, and a stevedore support building				
				90924 91461 77056 77062 77070 91473 91078 77065
Rehabilitation of Roof at CARE Terminal	TBD	TBT	INFRA	
Repair transit shed roof with an overlay protective system				

PROJECT ADVERTISING SCHEDULE

PROJECT DESCRIPTION	PROCUREMENT METHOD	LOCATION	DIVISION	PRIMARY NIGP CODES
<p>Bayport- Exit Gate Expansion</p> <p>Construction of four additional lanes at the existing Bayport exit gate facility. The project scope includes new gate processing infrastructure at the RPM and OCR stage, relocation of secondary screening area, installation of pre-fabricated guard booth, and extension of the outage canopy structure</p>	TBD	BPT	INFRA	91200 91300 91400 91429 91438 91457
April 2023				
<p>Bayport -U-Shaped Property Pre-Development</p> <p>The project scope includes surveying, clearing, grubbing, grading, excavation, fill placement, drainage features, placement of topsoil and seeding</p>	TBD	BPT	INFRA	90976 91327 91219 91223 91244
<p>Rehabilitation of Waterlines at South Turning Basin Terminal</p> <p>Construction of new 8-inch water lines, fire hydrants, connections and other appurtenances at the Turning Basin southside wharves. The project scope includes installation of water lines by open-cut, and trenchless methods, with some segments supported under existing wharf structures</p>	TBD	TBT	INFRA	91200 91242 91300 91356 91360
<p>BCT –Planning Design of Water Supply and Fire Protection Systems</p> <p>Construction of a water storage and distribution system to support fire hydrants along all wharves at Barbours Cut Terminal. The final design of the system may include elevated or grounded storage tanks and/or pumping facilities along with underground piping system</p>	TBD	BCT	INFRA	92517 92529 92537 92539 92597 96891
<p>Removal and Replacement of Speed Gates at Ramp Roads 2, 4, and 5 at Turning Basin Terminal</p> <p>Construct and Install Security Speed Gates</p>	TBD	TBT	INFRA	99329 28000 91120 91122 91240 91438 99000 28500
<p>Rehabilitation of Wharves 4, 5 and 6 at Barbours Cut Terminal</p> <p>Construction of 2,667 feet of new wharf structure at the Barbours Cut Container Terminal. The project scope includes surveying, dredging, drilled shaft foundations, structural concrete, crane rails, fender systems, utilities, and a stevedore support building</p>	TBD	BCT	INFRA	90976 96252 90738

PROJECT ADVERTISING SCHEDULE

PROJECT DESCRIPTION	PROCUREMENT METHOD	LOCATION	DIVISION	PRIMARY NIGP CODES
April 2023 (cont'd)				
<p>New Operations and Truck Office Building</p> <p>Construction of a new Port Coordination Center (PCC) building at the Turning Basin Terminal. The building will be 20,000 -30,000 square feet of office space, conference rooms and both conditioned and unconditioned storage spaces. This facility will house the Emergency Management Center, Port Police, Port Security, Dispatch and Port Marine Management</p>	TBD	TBT	INFRA	90900 90921 90922 90924 90960 90963 91100 91200 91300 91400
<p>TBN- Rehabilitation and Repair of Wharves 20 and 21</p>	TBD	TBT	INFRA	91430 95990 91223 95935 90976 91484 57076 75573
<p>Rehabilitation and Repair of Wharves 20 and 21 -The scope includes rehabilitation and repair of the sheet piles, deck, under wharf piles, installation of piles and tie back including new fender</p> <p>CARE Terminal- Repair of Yacht Basin Bulkhead</p> <p>Installation of a new cantilevered bulkhead system along ~70 LF of the yacht basin located within the CARE Terminal</p>	TBD	TBT	INFRA	95935 95990 57054 94130 91485
<p>Reconstruction of 87 Acres of Container Yards at BCT (CY6 & CY7) at Barbours Cut Terminal</p> <p>Reconstruction of approximately 70 acres of Container Yards 6 and 7 at the Barbours Cut Container Terminal. The project scope includes demolition, underground utilities, paving, roller compacted concrete (RCC), and electrical</p>	TBD	BCT	INFRA	90976 91223 91360 91430 91438 91276 96861 92586 90505 91572
<p>Annual Pavement, Drainage and Dust Control at Turning Basin -2023</p> <p>The replacement of damaged pavement, drainage improvements and dust control approaches implemented</p>	TBD	TBT	INFRA	90976 91223 91327

PROJECT ADVERTISING SCHEDULE

PROJECT DESCRIPTION		PROCUREMENT METHOD	LOCATION	DIVISION	PRIMARY NIGP CODES
SPI	Spilman Island		GOV	Government Relations	
LLPA	Lost Lake Placement Area		POPS	Port Operations	
EOB	Executive Office Building		INFRA	Infrastructure	
HSC	Houston Ship Channel		PSEO	Security, Emergency, and Oper	
IPE	Industrial Park East		TECH	Technology	
JPT	Jacintoport		PEOP	People	
MAN	Manchester		GC	General Counsel	
PHA	Port of Houston Authority		PI	Public Information	
SEC	Security		CS	Corporate Strategy	
SIMS	Sims Bayou		PHA	Portwide	
TB	Turning Basin		MARKET	Marketing and External Communic	
WH	Woodhouse		EXEC	Executive Level	
PA	Placement Area		BED	Business Equity Division	
BW8	Beltway 8 Property		FIN	Finance	
ENVIR	Environmental		RISK	Risk Management	
DEI	Diversity Equity and Inclusion		COMM	Commercial	